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MUMBAI RAILWAY VIKAS CORPORATION LTD. 

ADDENDUM/CORRIGENDUM NO. 1 Date 03-04-2019 

 

RFB No. MRVC/W/107 Date: 28/02/2019  

Name of the Work Construction of formation in Embankment and Cutting, Blanketing, Rock cutting, Construction of 

Major & Minor Bridges, RUBs, ROBs, Construction of Drain/ Retaining wall, Ballast Supply and 

Removal of Infringements in Panvel-Karjat section for Panvel Karjat double line Suburban 

Corridor Project under MUTP-III. 

 

The following changes are to be incorporated at the appropriate places in the Bid Document: 

 

Sl. 

No. 
Page No. Clause No. Existing Amended 

Section I – Instruction to Bidders (ITB) 

1.  13 17.3 Deleted. If a margin of preference applies as specified in 

accordance with ITB 33.1, domestic Bidders, 

individually or in joint ventures, applying for 

eligibility for domestic preference shall supply all 

information required to satisfy the criteria for 

eligibility specified in accordance with ITB 33.1. 

2.  37 38.1 A margin of preference for domestic bidder shall 

not apply. 

Domestic Purchase preference as mentioned in BDS 

shall be applicable 

Section II – Bid Data Sheet (BDS) 

3.  49 ITB 17.3 Not Applicable Delete this row from BDS 

4.  53 

after ITB 

37.1 

New Clause 

ITB 38.1 

added 

- For the purpose of Development of Domestic 

Industries, Domestic Purchase Preference of 20 

per cent shall be allowed as follows:  

 

There has to be a local content of minimum of 50 

per cent. To assess purchase preference, the 
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following definition and value shall apply: 

 

Local Content: Means the amount of value added 

in India which shall be the total value of the items 

procured (Excluding net domestic indirect taxes) 

minus the value of imported content in the item 

(including all customs duties) as a proportion of the 

total value, in percent. The minimum local content 

shall be 50%. 

 

Local Supplier: Means a supplier or Service 

provider whose product or service offered for 

procurement meets the minimum local contents as 

prescribed above. If the local content of a tender 

submitted by a foreign registered firm/supplier 

amounts to greater than the 50% minimum Local 

Content, then the foreign tenderer will also qualify 

within the meaning of Local Supplier.  

 

‘L1’: Means the lowest tender which offers the 

lowest evaluated cost as adjudged in the evaluation 

process as per the tender or other procurement 

solicitation.   

 

Margin of Purchase Preference: Means the 

maximum extent to which the price quoted by a 

local supplier may be above the ‘L1’ for the 

purpose of purchase preference. The margin of 
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purchaser preference shall be 20%. 

The local suppliers (meeting the requirement of 

Local Supplier defined above) are required to 

make a Declaration of Local contents as follows: 

 

(i) The Local Supplier shall be required to 

provide a certificate from the statutory 

auditor or cost auditor of the company 

(in the case of companies) or from a 

practicing cost accountant or practicing 

chartered accountant (in respect of 

suppliers other than companies) giving 

the percentage of local content.  

(ii) The Bidder is also required to indicate local 

content % in bidding form of Local 

Content available in Section 4: Bidding 

Forms.  

(iii)After opening of financial bid, for a bidder 

who has declared that his local content is 

50% and above as per (i) above, his total 

local content shall be calculated as per 

bidding form as (ii) above by taking 

quoted values of individual schedule and 

it should meet the minimum local content 

as % of overall value to qualify as local 

supplier i.e. 50% of total quoted tender 

value.  

 

Procedure for application of Purchase Preference 

is detailed in Section III – Evaluation and 

Qualification Criteria (ii) Financial Part 
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5.  53 & 54 ITB 51.1 The procedures for making a Procurement-related 

Complaint are detailed in the AIIB’s “INTERIM 

OPERATIONAL DIRECTIVE ON Procurement 

Instructions for Recipients (Annex IV).” If a Bidder 

wishes to make a Procurement-related Complaint, the 

Bidder shall submit its complaint following these 

procedures, In Writing (by the quickest means 

available, such as by email or fax), to: 

For the 

attention 
: Shri. K Jha 

Title/position : Chief Project Manager - I 

Employer : Mumbai Railway Vikas 

Corporation Ltd. 

Street 

Address 
: Churchgate Station Building 

Floor/Room 

Number 
: 2nd Floor 

City : Mumbai 

Pin Code : 400020 

Country : India 

Telephone : +91-22-220521012 

Email address : cpm1@mrvc.gov.in 

Fax number : +91-22-22096972 

In summary, a Procurement-related Complaint may 

challenge any of the following: 

1. the terms of the Bidding Documents; and  

2. the Employer’s decision to award the contract. 

Any complaint(s) related to procurement may be 

addressed to the designated official below. All 

procurement related complaints shall be addressed as per 

the Complaint handling mechanism of MRVC available 

at 

https://mrvc.indianrailways.gov.in/mrvc_complaint.jsp?l

ang=0&id=0,294 

For the 

attention 
: Shri. K Jha 

Title/position : Chief Project Manager - I 

Employer : Mumbai Railway Vikas 

Corporation Ltd. 

Street 

Address 
: Churchgate Station Building 

Floor/Room 

Number 
: 2nd Floor 

City : Mumbai 

Pin Code : 400020 

Country : India 

Telephone : +91-22-220521012 

Email address : cpm1@mrvc.gov.in 

Fax number : +91-22-22096972 

Any tenderer found submitting false or misleading 

information will be dealt with in accordance with 

Appendix B, paragraph 1.3/1.4 of the tender documents. 

AIIB shall monitor such complaints as per Annex IV of 

https://mrvc.indianrailways.gov.in/mrvc_complaint.jsp?lang=0&id=0,294
https://mrvc.indianrailways.gov.in/mrvc_complaint.jsp?lang=0&id=0,294
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Interim Operational Directives on Procurement 

Instructions for Receipt. 

Section III – Evaluation and Qualification Criteria (EQC) 

1. Technical Part 

6.  70 & 71 4.2(a) – 

Specific 

Construction & 

Contract 

Management 

Experience 

b) General Electrical Services excluding 

Escalator and Elevator- valid electrical license 

and have completed/ substantially completed one 

work of General electrical services of minimum 

value of INR 18 Million OR 2 works each of 

minimum value of INR 11.00 Million. 

 

b) General Electrical Services excluding Escalator 

and Elevator- valid electrical license and have 

completed/ substantially completed one work of 

General electrical services of minimum value of 

INR 20.00 Million OR 2 works each of minimum 

value of INR 12.00 Million. 

 

   c) Signaling & telecom Work –have completed 

/substantially completed one signaling & 

telecom work on running lines of minimum 

value of INR 31 Millions OR 2 works each of 

minimum value of INR 19 Million. 

c) Signaling & telecom Work –have completed 

/substantially completed one signaling & telecom 

work on running lines of minimum value of INR 

33.00 Million OR 2 works each of minimum value 

of INR 20.00 Million. 

7.  77 1.5 

Contractor’s 

Representativ

e and Key 

Personnel 

 

Item No. 3 of 

table; 

Civil Engineer 

PSC Work- 3 

Nos. 

 

Relevant academic qualifications 

Degree/ Diploma in Civil/Mechanical 

Engineering  

 

 

Relevant academic qualifications 

Degree/ Diploma in Civil 

Engineering  
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8.  79 1.6 Equipment - Following additional equipment added.  

 

17.  Underground Cable Detector/ 

Locator 

1 No 

18.  Nuclear Moisture Density Gauges  1 No 

19.  Slope Compactor Vibratory 

Roller T-80 (Double Drum) Rope 

Start 

1 No 

20.  Slope Vibratory Compactor With 

1000 Kg Drum Weight 

1 No 

 

2. Financial Part 

9.  80 2.1 Margin of 

Preference 

Not Applicable 2.1 Margin of preference shall apply as follows: 

 

Purchase preference shall be given to local suppliers 

in the manner specified hereunder: 

 

i.  Among all qualified bids, the lowest bid will 

be termed as L1. If L1 is from a local supplier, 

the contract will be awarded to L1. 

ii.  If L1 is not from a local supplier, the lowest 

bidder among the local suppliers, will be 

invited to match the L1 price subject to local 

supplier’s quoted price falling within the 

margin of purchase preference, and the 

contract shall be awarded to such local 

supplier subject to matching the L1 price. 

iii.   In case such lowest eligible local supplier 

fails to match the L1 price, the local supplier 

with the next higher bid within the margin of 

purchase preference shall be invited to match 

the L1 price and so on and contract shall be 
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awarded accordingly. In case none of the local 

suppliers within the margin of purchase 

preference matches the L1 price, then the 

contract may be awarded to the L1 bidder. 

 

Information submitted by the bidder in the Local 

content form i.e. Form FIN – 3.5 shall be used as the 

basis to qualify local content requirement.   

Section IV - Bidding Form 

Letter of Bid – Technical Part 

10.  84 (l) Fraud and Corruption: We hereby certify that 

we have taken steps to ensure that no person 

acting for us or on our behalf engages in any 

type of Fraud and Corruption; and 

Prohibited Practices: We hereby certify that we 

have taken steps to ensure that no person acting for 

us or on our behalf engages in any type of 

Prohibited Practices; and 

11.  84 (m) We also undertake that, in competing for (and, if 

the award is made to us, in executing) the above 

contract, we will strictly observe the laws against 

fraud and corruption in force in India on date 

namely “Prevention of Corruption Act 1988”. 

We also undertake that, in competing for (and, if the 

award is made to us, in executing) the above 

contract, we will strictly observe the laws against 

prohibited practices in force in India on date 

namely “Prevention of Corruption Act 1988”. 

12.  85 (o) 

New sub 

clause added 

- (o)  We declare that our product and/or services 

offered for this tender meets /does not meet #  

(#choose one option) the minimum prescribed 

local contents and requirement of Local 

Supplier as per policy of development of 

Domestic industry mentioned in BDS clause 

38.1 and a certificate to that effect has been 

attached as per para (i) of the said clause. 

 

Appendix to Technical Part 
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13.   Add new form 

FIN 3.5 

 Form FIN 3.5: Form of Local Content  
 

Appendix to Financial Part - Bill of Quantities (BOQ) 

BOQ - Part A: Civil Engineering Works 

14.  150 Schedule A-1: 

Item No.7 

Note No.4 is 

modified. 

Since the work is close to existing Panvel - 

Karjat track, only controlled blasting shall be 

permitted as per the advice and under the 

supervision of experts like Central Institute of 

Mining and Fuel Research (CIMFR), National 

Institute of rock mechanics etc. All necessary 

precautions will have to be taken to ensure safety 

of running traffic and all structures, apart from 

other safety precautions associated with blasting 

work.       

Since the work is close to existing Panvel - Karjat 

track, only controlled blasting shall be permitted. 

The contractor has to submit the method 

statement and blast design and to get it approved 

from Employer. All necessary precautions will 

have to be taken to ensure safety of running traffic 

and all structures, apart from other safety 

precautions associated with blasting work.       

15.  154 Schedule A-1: 

Item No. 12 

Supplying and placing gabions of suitable size as 

per specifications with 2.7 mm dia wire coated 

with zinc and PVC sleeves as per specification 

with provision of partition at every meter interval 

and properly packed with approx 150 mm size 

boulders including transportation and placing at 

indicated places as per direction of Engineer in 

charge including with all contractor's materials, 

tools, plants, Labour etc including royalty 

charges complete with all respect including 

continuous stitching with GI wire / nylon rope. 

The rates shall be inclusive of carrying the 

materials by head load from nearest approaches 

point, involving crossing of running lines tacking 

all the safety precaution and in all adverse 

Supplying and placing gabions of suitable size as per 

specifications with 2.7 mm dia wire coated with zinc 

and PVC sleeves as per specification with provision 

of partition at every meter interval and properly 

packed with approx 150 mm size boulders including 

transportation and placing at indicated places as per 

direction of Engineer in charge including with all 

contractor's materials, tools, plants, Labour etc 

including royalty charges complete with all respect 

including continuous stitching with GI wire / nylon 

rope. The rates shall be inclusive of carrying the 

materials by head load from nearest approaches 

point, involving crossing of running lines tacking all 

the safety precaution and in all adverse weather 

condition such as heavy rains muddy roads and 
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weather condition such as heavy rains muddy 

roads and water logged are including all all lead 

and lift. Rates shall be inclusive of excavation in 

clay or loose soil up to 30 cm in depth where the 

gabion shall rest. 

 

water logged are including all lead and lift. Rates 

shall be inclusive of excavation in clay or loose soil 

up to 30 cm in depth where the gabion shall rest. 

Notes: 

1. Contractor has to use stone/boulders released 

from Railway’s cuttings/foundations after 

breaking them to required size, for which a 

deduction of Rs 500/- per cum will be made. 

2. In case released Railway stone/boulder is not 

available, outside stone/boulder can be used only 

with permission of Engineer-in-charge. 

16.  155 Schedule A-1: 

Item No. 16 

Providing backfilling with stone boulders of 

approved quality behind abutment, return wall, 

wing wall etc, with all contractor's stone 

materials, labours, tools and plants etc. including 

all taxes, royalty, all lead and lifts, transportation 

etc. complete as per Railway's specifications and 

direction of Engineer -in-charge.  

(Note: Rs 500/- per cum will be deducted in 

case of Railway’s area including rock cutting 

in foundation are used after breaking them to 

required size). 

 

Providing backfilling with stone boulders of 

approved quality behind abutment, return wall, wing 

wall etc, with all contractor's stone materials, 

labours, tools and plants etc. including all taxes, 

royalty, all lead and lifts, transportation etc. 

complete as per Railway's specifications and 

direction of Engineer -in-charge.  

Notes: 

1. Contractor has to use stone/boulders released 

from Railway’s cuttings/foundations after 

breaking them to required size, for which a 

deduction of Rs 500/- per cum will be made. 

2. In case released Railway stone/boulder is not 

available, outside stone/boulder can be used only 

with permission of Engineer-in-charge. 

17.  156 Schedule A-1: 

Item No. 20 

Providing 300 mm thick dry-stone pitching with 

boulders. Stone of not less than 20 Kg each in 

weight with all contractor's stone, materials, 

labour, tools and plants etc. including all taxes, 

Providing 300 mm thick dry-stone pitching with 

boulders. Stone of not less than 20 Kg each in 

weight with all contractor's stone, materials, labour, 

tools and plants etc. including all taxes, royalty, all 
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royalty, all lead & lift, transportation etc. 

complete as per specifications and direction of 

Engineer-in-charge. 

 

 

lead & lift, transportation etc. complete as per 

specifications and direction of Engineer-in-charge. 

 

Notes: 

1. Contractor has to use stone/boulders released 

from Railway's cuttings/foundations after 

breaking them to required size, for which a 

deduction of Rs 500/- per cum will be made. 

2. In case released Railway stone/boulder is not 

available, outside stone/boulder can be used only 

with permission of Engineer-in-charge. 

18.  156 Schedule A-1: 

Item No. 21 

Road work- Providing, laying and compacting 

hand packed dry rubble soling 250 mm thick 

without any special dressing of stone with 

contractor's road roller and keeping to template 

as directed by the Engineer. Rate includes all 

contractor's labours, materials, tools and plants 

etc. including all taxes, royalty, all leads & lift, 

transportation etc. complete as per specification.  

 

 

Road work- Providing, laying and compacting hand 

packed dry rubble soling 250 mm thick without any 

special dressing of stone with contractor's road roller 

and keeping to template as directed by the Engineer. 

Rate includes all contractor's labours, materials, 

tools and plants etc. including all taxes, royalty, all 

leads & lift, transportation etc. complete as per 

specification.  

 

Notes: 

1. Contractor has to use stone/boulders released 

from Railway's cuttings/foundations after 

breaking them to required size, for which a 

deduction of Rs 500/- per cum will be made. 

2. In case released Railway stone/boulder is not 

available, outside stone/boulder can be used only 

with permission of Engineer-in-charge. 

19.  160 Schedule A-1: 

Item No. 33 

Random rubble masonry with hard stone in 

foundation and plinth including levelling up with 

concrete as per specifications,  with contractor's  

boulder for drain, toe wall, catch water drain etc 

Random rubble masonry with hard stone in 

foundation and plinth including levelling up with 

concrete as per specifications,  with contractor's  

boulder for drain, toe wall, catch water drain etc in 
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in cement mortar 1:6 mix for all heights and 

depth from above/below ground level with 

contractor's labour, tools and cement including 

all lead and lift etc. complete in all respect as per 

drawing and specification and as directed by the 

Engineer-in-charge.   

 

 

cement mortar 1:6 mix for all heights and depth from 

above/below ground level with contractor's labour, 

tools and cement including all lead and lift etc. 

complete in all respect as per drawing and 

specification and as directed by the Engineer-in-

charge.   

 

Notes: 

1.Contractor has to use stone/boulders released 

from Railway's cuttings/foundations after 

breaking them to required size, for which a 

deduction of Rs 500/- per cum will be made. 

2. In case released Railway stone/boulder is not 

available, outside stone/boulder can be used only 

with permission of Engineer-in-charge. 

20.  164 Schedule A-2: 

Item No. 1 

Providing rubble soling in foundations, etc. with 

all contractor's stone, material, labour, tools & 

plants etc. including all lead & lift, transportation 

etc complete as per Railway's/MRVC 

specifications and direction of Engineer-in-

charge. 

 

 

Providing rubble soling in foundations, etc. with all 

contractor's stone, material, labour, tools & plants 

etc. including all lead & lift, transportation etc 

complete as per Railway's/MRVC specifications and 

direction of Engineer-in-charge. 

 

Notes: 

1. Contractor has to use stone/boulders released 

from Railway's cuttings/foundations after 

breaking them to required size, for which a 

deduction of Rs 500/- per cum will be made. 

2. In case released Railway stone/boulder is not 

available, outside stone/boulder can be used only 

with permission of Engineer-in-charge. 

21.  200 Schedule A-4: 

Item No.19 

Planting of healthy plants of all season of 

approved species by digging pits in all type of 

soil boulder/macadam/concrete etc & refilling 

Supplying & Planting of healthy plants of all season 

of approved species by digging pits in all type of 

soil/boulder/macadam etc & refilling with manure & 
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with manure & soil & suitable proportion as 

directed by Engineer. Rates include contractors 

plants, material, tools & plants loading & taxes, 

duties octroi, all lead & lift etc complete. Note:- 

Payment will be made one month after plantation 

for those plants which survive and remain in 

healthy.` 

soil in suitable proportion as directed by Engineer-

in-Charge & Maintaining the plants for 2 years. 

Rates includes contractors plants, material, tools & 

plants, loading, all lead & lift etc complete.  

Note: -  

1.Payment for surviving trees after three months of 

plantation   - 25% 

2.Payment for surviving trees after six months of 

plantation   - 25% 

3.Payment for surviving trees after one year of 

plantation   - 25% 

4.Payment for surviving trees after two years of 

plantation   - 25% 

Quantity = 6000 Nos Quantity = 6712 Nos 

22.  200 Schedule A-4: 

Item No.20 

Supplying and laying lawn grass of approved 

species at site as directed by Engineer. The lawn 

grass should be developed and well grown and 

free from other type of grasses as directed by 

Engineer. Rates includes contractor's materials, 

tools and plants, loading and unloading, transport 

and fuel, labours, taxes, duties, octrai, all lead 

and lift etc. complete. 

 

Turfing / planting with planted doob grass, including 

all lead and lift, and watering as required until 

properly rooted, with.  

Note - Initially payment of only 40% will be made. 

Balance 60% will be paid as under if the turfing is 

properly rooted: 

1. After 1st monsoon - 20% 

2. After one Year - 20% 

3. After handing over of section to railways/another 

agency - 20% 

Quantity = 31000 Sqm Quantity = 64000 Sqm 

23.  222 Schedule A-5: 

Item No.1 

Credit value of rubble generated from hard rock 

cutting vide relevant items of Annexures not 

required for Railways use and disposal of the 

same, outside of Railway limit by contractor's 

own means, with all lead, lift, transportation 

charges, and other incidental charges etc 

Credit value of rubble generated from hard rock 

cutting vide relevant items of Schedules not required 

for Railways use and disposal of the same, outside of 

Railway limit by contractor's own means, with all 

lead, lift, transportation charges, and other incidental 

charges etc complete as directed.  
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complete as directed.  

 

Note: 

(1) Quantity will be calculated based on the 

actual quantity generated and measured by 

cutting hard rock under relevant item in 

relevant Annexures. 

(2) The amount for this item will be deducted 

from each running bill. 

(3)Taxes and Royalty charges have to be borne 

and paid by the tenderer / contractor. 

 

Notes: 

(1) Quantity will be calculated based on the 

quantity generated and measured as per cross 

section measurements of cutting hard rock under 

relevant items in relevant Schedules. 

(2) deduction for stone/rubbles utilized for 

Railway use (Item No. 12, 16, 20, 21 & 33 of Sch 

A and Item No. 1 of Sch-A2) will be done based 

on measured quantities of those items, where 

released stone/ rubbles have been used, duly 

adjusted for 16% voids. 

(3)The amount for this item will be deducted from 

each running bill. 

(4) Taxes and Royalty charges if payable have to be 

borne and paid by the tenderer / contractor. 

24.  224 Schedule B: 

Item No. 1 

(Note No.1 & 

2 are modified) 

Notes: - 

1. Rate for this item is to be quoted as 

percentage of total cost of Work. For 

example, total cost of the work under 

Schedule A is Rs. 100 Million and rate quoted 

by the tenderer is 1% then total payment 

under this item will be Rs 1 Million. Payment 

against this item will be made at quoted 

percentage of value of work done & billed in 

each Interim payment Certificate/on account 

Bill. 

2. Separate SHE organization/team shall be 

deployed for each LOT. 

Notes: - 

1. Rate for this item is to be quoted as percentage of 

total cost of Civil Engineering Work (Schedule 

A-1 to A-6). For example, total cost of the civil 

work under Schedule A is Rs. 100 Million and 

rate quoted by the tenderer is 1% then total 

payment under this item will be Rs 1 Million. 

Payment against this item will be made at quoted 

percentage of value of work done & billed in 

each Interim payment Certificate/on account Bill. 

 

2. Deleted. 
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BOQ - Part B: Electrical Engineering. 

25.  229 & 230 Item no. B 1.1 

 

Item no. B 1.1 

Supply of all material, multiple loading/ 

unloading, storing, Installation, testing, 

commissioning of following type of earthing 

with RCC/ brick chamber, funnel covered with 

C.I/ RCC cover, bolts, nuts for connection to 

pipe, alternate layer of salt & charcoal at height/ 

depth of 150 mm all around as required: 

50 mm medium class perforated GI Pipe earthing 

complete relevant IS Specification/ / Railway 

requirement: 

(Erection) 

Item no. B 1.1 

Supply of all material, multiple loading/ unloading, 

storing, Installation, testing, commissioning of 50 

mm medium class perforated GI Pipe earthing 

complete relevant IS Specification/ / Railway 

requirement with RCC/ brick chamber, funnel 

covered with C.I/ RCC cover, bolts, nuts for 

connection to pipe, alternate layer of salt & charcoal 

at height/ depth of 150 mm all around as required. 

(Erection) 

26.  230 Item no. B 1.2 

 

Item no. B 1.2 

Copper earth plate 600mm x 600mm x 3mm 

thick earthing complete relevant IS 

Specification/ Railway requirement 

(Erection) 

Item no. B 1.2 

 

Supply of all material, multiple loading/unloading, 

storing, Installation, testing, commissioning of 

Copper earth plate 600mmx600mmx3mm thick 

earthing complete relevant IS Specification/ 

Railway requirement with RCC/brick chamber, 

funnel covered with CI/RCC cover, bolts, nuts for 

connection to copper plate with alternate layer of 

salt & charcoal at height/depth of 150mm all around 

as required. 

(Erection) 

27.  257 Schedules of 

Part – B: 

Payment terms 

for Electrical 

Engineering 

 New note points added at the bottom of page no. 257 

1 PAYMENT “On account payment’   

The Contractor shall be entitled to be paid from time 

to time by way of “On-account” payments, only for 
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items added. such work as in the opinion of the Engineer, 

contractor has executed in terms of the Contract.  

1.1 Unit prices for materials: 

The unit prices indicated in the BOQ is inclusive of 

the prices for supplying of materials required under 

the particular item of schedule, multiple loading/ 

unloading, storing, handling, erection testing and 

commissioning of installation in conformity of 

specification, Latest Indian Electricity Act and rules. 

The unit price is also inclusive of all incidental 

charges for transport, loading/unloading and 

handling of materials, commission for arranging 

dispatch direct from manufacturer’s factory/ 

authorized dealer/ supplier and completing all 

necessary formalities in this respect, such as 

submission of forwarding notes, all insurance 

premium, bankers charges for bank guarantee, 

indemnity bonds inclusive of cost of stamps, etc. 

The unit prices shall include all incidental charges 

duties and levies except GST (As applicable) for 

works contract for Railways which notified by Govt. 

of India @12% at present will be paid by MRVC on 

production of Tax invoice. 

1.2 Unit prices for erection: 

The unit indicated in the Explanatory Note or as per 

electrical technical specification given in the tender 

papers and also cover all cost of administration of 

the contract, insurance premium, banker’s charges 

for guarantees, cost of stamps, cost of storage, 

loading and unloading and handling of materials and 

for any road transport which the Contractor may use 
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for carrying materials between his depot/s and site 

of work.  The unit price includes cost of works and 

adjustments necessary to be done by the Contractor 

during or after the tests carried out. Prices for 

erection indicated in the BOQ are inclusive of cost 

of erection and material testing to be done by the 

Contractor to the extent. The unit prices shall 

include all incidental charges duties and levies on 

except GST (As applicable) for works contract for 

Railways which notified by Govt. of India @12% at 

present will be paid by MRVC on production of Tax 

invoice. 

For distribution boards, panel, meter box, the 

complete set as indicated in the particular item of 

schedule and with quantities required for erection, 

Testing & commissioning based on its approved 

design/ drawing and not in piecemeal shall be 

considered for payment. 

2.1 Stages of payment: 

 (a) Supply: 

80% on supply of materials (80% of the accepted 

cost of the supply items of the schedule duly 

inspected by the nominated Inspection Authority) 

will be paid on receipt of the equipment/material by 

the consignee. The payment will be made after 

arrival of material at site and receipt of the invoice 

& other documents mentioned below and their 

verification. Since the materials will be in the 

possession of the contractor, the contractor shall 

arrange irrevocable indemnity bond for the payment.  

Contractor’s certificate that all material has been 
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supplied against schedule.  

Supplier’s Challan and manufacturer’s challan. 

Inspection certificate granted by Client’s/RITES 

representative. 

Certificate of receipt of materials in good condition 

at Contractor’s depot/s duly accepted by the Client’s 

Engineer. 

Comprehensive Insurance on supply. 

Indemnity Bond. (Copy enclosed) 

10% on successful erection (10% of the accepted 

cost of the supply items).  

Alternatively 10% supply payment will be released 

on completion of one year from the date of 80% 

payment of particular item of schedule against 

equivalent amount fresh B.G. against this payment, 

issued by a Schedule bank valid till the date of 

commissioning of project. 

Balance 10% of cost of supply on provisional 

acceptance of installation.  

(b) Erection: 

90% of erection charges on successful erection of 

various items.  

Balance 10% of cost of erection on provisional 

acceptance of installation.  

(c) Final Settlement: 

On Successful completion of defects liability period 

and issue of certificate of final acceptance of entire 

installations, the performance security will be 

refunded /returned to the contractor after adjustment 
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of any dues payable by the contractor to the client. 

(d) Inspection charges for the items requiring 

inspection of RITES will be paid directly to RITES 

by MRVC. Inspection call shall be given 10 days in 

advance from the date of inspection date. 

BOQ - Part C: Signal and Telecom Engineering. 

28.  262 Part C:  Signal Schedule A – Supply of materials Schedule C – Supply of materials 

29.  273 Part C: Signal Schedule B - Execution Schedule D - Execution 

30.  284 Schedules of 

Part – C: 

Payment terms 

for Signaliing 

and Telecom 

items added. 

- New note points added at the bottom of page no. 284 

Payment Conditions:    

 i) Supply items: 

a. 80% of the accepted cost of the supply items 

of the Schedule [duly inspected by the 

nominated Inspection   Authority] will be paid 

on receipt of the equipment by the Consignee. 

b. 10% of the accepted cost of supply (in 

addition to the 80% released above) shall be 

paid after installation / erection of that 

particular equipment. 

c. Balance 10% cost of the material supplied 

shall be paid after commissioning of the 

station.  

d. 100% will be paid for spares and for items, 

which are not required to be erected by the 

contractor on    receipt of the equipment and 

no loss certificate by the consignee. 
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ii) Execution items: 

a. 90% on account payment will be made on the 

basis of the measurements recorded. 

b. The balance 10% will be paid after 

commissioning of the station. 

  

 iii) iii) For mixed items  

a. where supply and erection/installation cost is 

taken together, 90% payment will be made on 

installation of the item and balance 10% will 

be paid on commissioning of the station.  

Section VII – Works Requirement 

(i) General Specifications: 

31.  297 (xvii) of Scope 

of Work 

Relocation/shifting of all the utilities related to 

signalling and telecommunication, electrical 

general and OHE in Panvel - Karjat section. 

Relocation/shifting of all the utilities related to 

signalling and telecommunication, electrical general 

and OHE in Panvel - Karjat section. Brief scope of 

Electrical General Services and S&T work are 

enclosed as Annexure-I to scope of work. 

32.  297 Add new 

Clause (xxi) to 

Scope of Work 

- Following Clause (xxi) is added 

(xxi): Alignment from CH:14650 to CH:15150, 

from CH:22450 to CH:22900 and from CH:25900 to 

CH:26125 is in tunnels and is not part of this tender. 

33.  301 2 Scope of Work Brief Description of Work 

34.  303 2.2 (A) Scope of works for items in schedule of 

quantities generally covers the  following 

Works for items in schedule of quantities generally 

covers the  following 
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35.  310 4.1 

(Line – 2) 

Quadrupling of Virar-Dahanu Road section & 

Panvel Karjat Suburban Corridor will  

Panvel Karjat Suburban Corridor will  

36.  379 75: Controlled 

Blasting 

 Following Sub Clause l is added in Clause No.75 

Sub Clause l: The contractor has to submit the 

method statement and blast design and get it 

approved by employer before starting the blasting 

work. 

(ii) Technical Specifications: 

37.  

413 

2. SPECIFICA

TIONS FOR 

BLANKET 

WORK 

(TECHNIC

AL) 

2. vi) Minimum Ev2 – 100 Mpa determined 

from 2nd step plate load test on top of 

compacted blanket layer. (Ref: German Code 

DIN 18134-2001). 

Deleted. 

38.  5. It is mandatory to mix various materials in 

wet mix plant to produce blanketing 

material as per specification given above. 

MDD (Maximum dry Density) of blanket 

material shall be more than 1.8 gm/cc 

5. It is mandatory to mix various materials in wet 

mix plant to produce blanketing material as 

per specification given above. MDD (Maximum 

dry Density) of blanket material shall be more 

than 2.10 gm/cc 

39.  685 No. A   Item no. A1.1,A1.2& A2 Item no. A.1.1 to  A.2.2 

40.  688 B Item no. B 3 Item no. B 3.2 

41.  688 B  Item no. B 4 Item no. B.4.2 

42.  689 C Item no. C 1 Item no. C.1.1,C.1.2,C.1.3,C.1.5 &C.1.9 

43.  689 C Item no. C 2 Item no. C.2.3 & C.2.4 

44.  689 C Item no. C.3 & C.4 Item no.C.3.4, C.3.8,C.4.1,C.4.2,C.4.4 

45.  693 D Item no. D 1 to D 5 Item no. D.1.2.1 & D.3 

46.  702 L Item no. L 10 to L 12 Item no. L.10.1, L.10.2, L.11.3 & L.12.5  

47.  706 N Item no. N2.1 

The price shall include the cost of Design, 

supply, multiple loading, unloading 

transportation, erection, testing & 

Item no. N.2.1.5 

The price shall include the cost of Design, supply, 

multiple loading, unloading transportation, erection, 

testing & commissioning of various capacity 
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commissioning of various capacity distribution 

transformer as per schedule of quantity, indoor/ 

outdoor type as per latest MSEDCL/ Railway 

requirement / BIS and BEE rated energy 

efficient  specification with latest amended, 

weather proof HT cable box, LT cable 

termination box, disconnecting chamber 

minimum 8 mm   thick CRCA sheet,   non 

magnetic gland plate Connecting HT / LT 

incoming and outgoing cables shall be with 

proper termination and clamping. The cost also 

includes 10% extra oil in non returnable drum 

for topping up as required. (The transformer 

shall be subject to all tests specified in the 

specifications and test certificates shall be 

produced).  

The rate shall include the dehydration and 

filtration of transformers to achieve desired 

results for transformer oil dielectric strength, 

conducting necessary pre-commissioning tests 

and commissioning of transformer.  

The transformer being indoor, floor mounted 

type, there shall be no need of special foundation 

arrangement. However, price shall include the 

cost of mounting transformer on steel channels 

(grouted in concrete floor) and locking 

distribution transformer as per schedule of quantity, 

indoor/ outdoor type as per latest MSEDCL/ 

Railway requirement / BIS and BEE rated energy 

efficient  specification with latest amended, weather 

proof HT cable box, LT cable termination box, 

disconnecting chamber minimum 8 mm   thick 

CRCA sheet,   non magnetic gland plate Connecting 

HT / LT incoming and outgoing cables shall be with 

proper termination and clamping. The cost also 

includes 10% extra oil in non returnable drum for 

topping up as required. (The transformer shall be 

subject to all tests specified in the specifications and 

test certificates shall be produced).  

The rate shall include the dehydration and filtration 

of transformers to achieve desired results for 

transformer oil dielectric strength, conducting 

necessary pre-commissioning tests and 

commissioning of transformer.  

The transformer being indoor/ outdoor, floor 

mounted type, there shall be no need of special 

foundation arrangement. However, price shall 

include the cost of mounting transformer on steel 

channels (grouted in concrete floor) and locking 

transformer at place, including supply of necessary 

material, bolts, nuts, etc. 
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transformer at place, including supply of 

necessary material, bolts, nuts, etc. 

48.  707 N Item no. N5 & N6 Item no. N.5.1.2 

49.  708 N Item no. N7 Item no. N.7.1.2, N.7.2.1 & N.7.3.2 

50.  709 O Item no. O1 to O3 Item no. O.1.1 to O.1.3 

51.  711 Q Item no. Q 4 Item no. R 4 

52.  712 Q Item no. Q 5 Item no. R5 

53.  712 Q Item no. Q 6 Item no. R 6 

54.  715 T Item no. T 6  Item no. T.6.1 & T.6.2 

55.  715 T Item no. T7 Item no.T 7.1 

56.  715 T T 10.  Distribution class lighting arrestors 

assembly. 

The price shall include the cost Supply, multiple 

loading/ unloading, storing, installation/ 

erection/fixing, testing & commissioning of 

various capacity distribution class lighting 

arrestors assembly as per schedule of quantity, 

Thyrite magnet valve type/silicon oxide type, 

one set consisting of three nos. of LA for three 

phase suitable for 11/2.2 KV HT supply with 

necessary ancillary for HT substation including 

fixing channel, clamp, nut bolt etc. and 

connection to earthing station. The 11/2.2 KV 

lightening arrestor shall be conforming to IS-

3070 (latest). The cost of nuts, check nuts, 

washers necessary hardware etc. for installation 

& commissioning, as per power supply utility's 

T.10.1 Distribution class lighting arrestors 

assembly.  

The price shall include the cost Supply, multiple 

loading/ unloading, storing, installation/ 

erection/fixing, testing & commissioning of various 

capacity distribution class lighting arrestors 

assembly as per schedule of quantity, Thyrite 

magnet valve type/silicon oxide type, one set 

consisting of three nos. of LA for three phase 

suitable for 33/22/11/2.2 KV HT supply with 

necessary ancillary for HT substation including 

fixing channel, clamp, nut bolt etc. and connection 

to earthing station. The 33/22/11/2.2 KV lightening 

arrestor shall be conforming to IS-3070 (latest). The 

cost of nuts, check nuts, washers necessary 

hardware etc. for installation & commissioning, as 

per power supply utility's Specification is included 
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Specification is included in the item. in the item. 

57.  716 T Item no. T 14: AAC/AAAC/ASCR 

The price shall include the cost of Supply, 

multiple loading/ unloading, storing, installation/ 

erection/ string, testing & commissioning of 

various sizes AAC/AAAC/ASCR conductor as 

per schedule of quantity including nuts, check 

nuts, washers  necessary hardware etc., as per 

power supply utility's Specification/IS 

specification. 

 

Item no. T.14.1,T.14.2, T.14.4 & T.14.5 

AAC/AAAC/ACSR 

The price shall include the cost of Supply, multiple 

loading/ unloading, storing, installation/ erection/ 

string, testing & commissioning of various sizes 

AAC/AAAC/ACSR conductor as per schedule of 

quantity including nuts, check nuts, washers  

necessary hardware etc., as per power supply 

utility's Specification/IS specification. 

 

 

58.  718 T Item no. T 21 Item no. T.21.1 & T.21.2 

59.  718 T Item no. T 22 Item no. T.22.2 & T.22.3 

60.  718 T Item no. T23 Item no. T.23.2 

61.  719 T 26.1 & 26.2 

New added 

- T.26.1 & T.26.2 

Transportation, multiple loading/ unloading of 

dismantled / released un-usable/ Scrap material from 

various sites in the section to nominated depot of 

Power supply / Railways authority LT/HT 

Conductors. 

62.  724 4.1 “Supply, Installation, Testing, & 

Shifting………………………………Mumbai 

Division under MUTP-III  

“Shifting of existing cables/location boxes/ signals/ 

Emergency Sockets in Panvel-Karjat section which 

may infringe due to the Engg. Work mentioned in 

the subject work. 

63.  725 & 726 5.0  Deleted 

64.  732 8.11 WORKING ON SUBURBAN SECTION IN 

Locations between CSTM-Kasara and Kalyan-

Karjat Section of Mumbai Division. 

WORKING ON SUBURBAN SECTION IN 

Locations between Panvel-Karjat Section of 

Mumbai Division. 
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Section VIII – General Conditions of Contract 

65.  895 15.6 Fraud and Corruption Prohibited Practices 

66.  934 6.9 (e) based on reasonable evidence, is determined to 

have engaged in Fraud and Corruption during 

the execution of the Works 

based on reasonable evidence, is determined to have 

in Prohibited Practices during the execution of the 

Works 

67.  973 15.2 (g) based on reasonable evidence, has engaged in 

Fraud and Corruption as defined in paragraph 

2.2 of the Appendix B to these General 

Conditions, in competing for or in executing the 

Contract 

based on reasonable evidence, has engaged in 

Prohibited Practices as defined in the Appendix B 

to these General Conditions, in competing for or in 

executing the Contract 

 

Section IX – Particular Conditions of Contract 

68.  1021 3.1 (b) (ii) Variations resulting in an increase of the 

Accepted Contract Amount in excess of 1% of 

the contract price in each case at a time and all 

variations in excess of gross total value of 10 

(Ten) percent of the contract Price in aggregate 

shall require prior approval of the Employer. 

Variations resulting in an increase of the Accepted 

Contract Amount in excess of 1% of the contract 

price in each case at a time and all variations in 

excess of gross total value of 10 (Ten) percent of the 

contract Price in aggregate or variation leading to 

introduction of NS items shall require prior 

approval of the Employer. 

69.  1023 6.4 (3) (A) Contractor is to abide by the provision of 

Payment of Wages Act & Minimum Act.  In 

order to ensure the same, an application has been 

developed and hosted on website 

www.shramikkalyan.indianrailways.gov.in .  

Contractor shall register his firm/company, etc. 

and upload requisite details of labour and their 

payment in this period.  These details shall be 

available in public domain.  The 

Registration/updation of Portal shall be done as 

under: 

Contractor is to abide by the provision of Payment 

of Wages Act & Minimum Wages Act.  In order to 

ensure the same, an application has been developed 

and hosted on website 

www.shramikkalyan.indianrailways.gov.in .  

Contractor shall register his firm/company, etc. and 

upload requisite details of labour and their payment 

in this period.  These details shall be available in 

public domain.  The Registration/updation of Portal 

shall be done as under: 

http://www.shramikkalyan.indianrailways.gov.in/
http://www.shramikkalyan.indianrailways.gov.in/
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70.  1026 13.5 (b) (ii) 

SCC 

5% 10% 

71.  1026 & 

1027 

13.8 Price Adjustment : 

The contract is subject to price adjustment in 

accordance with G.C.C. Clause 13.8 and 

following information regarding coefficients 

does apply.  

The adjustment to be applied to the amount 

otherwise payable to the Contractor, as valued in 

accordance with the appropriate schedule of 

BOQ and certified in Payment Certificates, shall 

be determined from formulae as below: 

Pn =a + b  Ln+ c Sn +  d   Cn  + e  En  + f  Dn  + h On 

                   Lo      So                Co              Eo            Do             Oo 

where,  

“Pn” is the adjustment multiplier to be applied 

to the value of the work done (Excluding 

GST) against which Interim Payment has 

been made. 

“a” is a fixed coefficient, stated in the 

relevant table of adjustment data, representing 

the non-adjustable portion in contractual 

payments; 

“b”, “c”, “d”,… are coefficients representing 

the estimated proportion of each cost element 

related to the execution of the Works, as 

stated in the Table of adjustment data at 

Appendix 2; such tabulated cost elements 

Price Adjustment : 

The contract is subject to price adjustment in 

accordance with G.C.C. Clause 13.8 and following 

information regarding coefficients does apply.  

 

The adjustment to be applied to the amount 

otherwise payable to the Contractor, as valued in 

accordance with the appropriate schedule of BOQ 

and certified in Payment Certificates, shall be 

determined from formulae as below: 

Pn =a + b  Ln+ c Sn +  d   Cn  + e  En  + f  Dn  + h On+ i Cun+ j An 

                  Lo      So                Co              Eo            Do             Oo       Cuo        Ao 

where,  

“Pn” is the adjustment multiplier to be applied to 

the value of the work done (Excluding GST) 

against which Interim Payment has been made. 

 

“a” is a fixed coefficient, stated in the relevant 

table of adjustment data, representing the non-

adjustable portion in contractual payments; 

 

“b”, “c”, “d”,… are coefficients representing the 

estimated proportion of each cost element related 

to the execution of the Works, as stated in the 

Table of adjustment data at Appendix 2; such 

tabulated cost elements may be indicative of 
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may be indicative of resources such as labour, 

equipment and materials; 

“Ln”[Labour], “En”[Equipment], 

“Mn”[Material], …. are the current cost indices 

or reference prices for period “n”, each of which 

is applicable to the relevant tabulated cost 

element [Labour, Equipment, Steel, Cement, 

Fuel/Lubricants, Bitumen, others] taken on a 

date 28 days prior to the last measurement date 

for that particular interim payment Certificate ; 

and  

“Lo”, “Eo”, “Mo”, ….are the base cost indices or 

reference prices, expressed in the relevant 

currency of payment, each of which is applicable 

to the relevant tabulated cost element on the 

Base Date. 

The Price Adjustment shall be done in 

accordance with Tables 1&2 of Adjustment Data 

given in Appendix 2.  The base and current price 

of the following items shall be based on the 

source indicated below: 

(i) Diesel: Selling price of IOC depot at 

Mumbai. 

(ii) Bitumen: Selling Price of Bitumen from 

the IOC refinery at Mumbai. 

The price Adjustment payment will be done 

bill wise. The value of the work done 

resources such as labour, equipment and 

materials; 

 

“Ln”[Labour], “En”[Equipment], “Mn”[Material], 

…. are the current cost indices or reference prices 

for period “n”, each of which is applicable to the 

relevant tabulated cost element [Labour, Equipment, 

Steel, Cement, Fuel/Lubricants, Bitumen, others] 

taken on a date 28 days prior to the last 

measurement date for that particular interim 

payment Certificate ; and  

“Lo”, “Eo”, “Mo”, ….are the base cost indices or 

reference prices, expressed in the relevant currency 

of payment, each of which is applicable to the 

relevant tabulated cost element on the Base Date. 

The Price Adjustment shall be done in accordance 

with Tables 1&2 of Adjustment Data given in 

Appendix 2.  The base and current price of the 

following items shall be based on the source 

indicated below: 

(i) Diesel: Selling price of IOC depot at 

Mumbai. 

(ii) Bitumen: Selling Price of Bitumen from the 

IOC refinery at Mumbai. 

 

The price Adjustment payment will be done bill 

wise. The value of the work done considered for 

working out price adjustment shall be exclusive 
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considered for working out price adjustment 

shall be exclusive of GST. 

of GST 

72.  1027 & 

1028 

14.2 10% Percentage of the Accepted Contract 

Amount payable in the currencies and 

proportions in which the Accepted Contract 

Amount is payable. Advance shall only be 

payable on submission of unconditional Bank 

Guarantee in the format given in section X from 

a nationalized or Scheduled Bank in India. A 

foreign institution providing a guarantee shall 

have a correspondent financial institution located 

in the Employer’s Country. 

Mobilisation advance equal to 10% Percentage of 

the Accepted Contract Amount payable in the 

currencies and proportions in which the Accepted 

Contract Amount is payable. Mobilisation Advance 

shall only be payable on submission of 

unconditional Bank Guarantee in the format given in 

section X from a nationalized or Scheduled Bank in 

India. A foreign institution providing a guarantee 

shall have a correspondent financial institution 

located in the Employer’s Country. 

73.  1038 Sub-Clause 

14.6 

Issue of 

Interim 

Payment 

Certificates 

The following is added to the third paragraph as 

(c): 

(a) if the Contractor was, or is, failing to perform 

any ESHS obligations or work under the 

Contract, the value of this work or obligation, 

as determined by the Engineer, may be 

withheld until the work or obligation has 

been performed, and/or the cost of 

rectification or replacement, as determined by 

the Engineer, may be withheld until 

rectification or replacement has been 

completed. Failure to perform includes, but is 

not limited to the following:  

The following is added to the third paragraph as (c): 

(c) if the Contractor was, or is, failing to perform 

any ESHS obligations or work under the 

Contract, the value of this work or obligation, as 

determined by the Engineer, may be withheld 

until the work or obligation has been performed, 

and/or the cost of rectification or replacement, as 

determined by the Engineer, may be withheld 

until rectification or replacement has been 

completed. Failure to perform includes, but is 

not limited to the following:  

74.  1057  

to  

1061 

Appendix 1 Page Nos. 1051 to 1054 Page No. 1051 to 1054 and Continued from Page 

No. 1057 to 1061.  

75.  1055 Appendix 2: 

is revised 

- Table 1 & Table 2 of Appendix 2 are revised as 

enclosed. 
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Section X – Contract Forms 

76.   New Form 

added 

- Standing indemnity bond for on account payments/ 

payments is added as enclosed. 

 

 

 

 

K Jha 

Chief Project Manager - I 
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FIN 3.5 Form of Local Content  

Local content % for various components of the Work (For Panvel Karjat) 

S. No 
Item 

Category 

Schedules (Reference Number) ([Description of each schedule is given below] and % of Local Content* 

A B C - I C - II C-III 

Weigh 

tage 

Local** 

Content %  

Weightag

e 

Local** 

Content %  

Weightag

e 

Local** 

Content %  

Weighta

ge 

Local** 

Content %  

Weighta

ge 

Local** 

Content %  

1. Fixed 15  15  15  15  15  

2. Labour [L] 20  30  30  35  20  

3. Steel [S] 10  20  10  -  10  

4. Cement [C] 10  -  -  -  -  

5. Plant & Equipment 

spares [E] 

10  -  20  15  20  

6. Diesel [D] 10  5  5  15  10  

7. Bitumen [B] -  -  -  -  -  

8. Others[O] 25  10  20  20  25  

9. Copper [Cu] -  5  -  -  -  

10. Aluminium [A] -  15  -  -  -  

 Total  100%  100%  100%  100%  100%  

 

* While indicating local content % in above table, the bidder has to indicate value of local content for various categories as above in each schedule as % of total 

value quoted for that category.  Percentage of local content based on rate quoted for that schedule shall be verified after opening of financial bid to ascertain whether 

it meets the minimum local content to be eligible for Local Supplier if so claimed by the bidder.  Formula to arrive at total value of local content shall be: 

(% of local content for an item category in a schedule) X (Total Value of the schedule) X (Weightage %) 

For example, a bidder has quoted 50% local content for Steel for schedule A-I having steel weightage of 10% and total value of schedule quoted by the bidder is 

200 crores. Than local content shall be   50/100 X 200 X 10/100 = 10 crore. 

The total value of Local Content shall be calculated by adding local content of all the schedules. 

** For calculating local content %, please refer clause 38.1 of BDS.  

                         BOQ Schedules 

A : Civil Engineering Works  - Schedule A-1 to A-6 & Schedule B of Part A of BOQ 

B : Electrical – General Service Works  - Part B of BOQ 

C-I : Signalling Material Supply  - Schedule C of Part C of BOQ 

C-II : Signalling – Execution  - Schedule D of Part C of BOQ 

C-III : Telecommunication  - Schedule A & B of Part C of BOQ 
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Annexure ‘I’ 

 

BRIEF INTRODUCTION OF ELECTRICAL GENERAL SERVICES:- 

 Along the proposed suburban project between PANVEL-KARJAT (MUTP-III), there are several electrical installations i.e. 33KV/22KV HT/ LT 

Overhead aerial lines, U/G Cables and Transformer etc of MSEDCL, Service Building, Rly Qts, LC Gates, Relay rooms etc. Many of these installations fall in 

the infringement area of the proposed work of two additional new Tracks along with existing track between Panvel-Karjat. These electrical installations belong to 

MSEDCL, Rly. etc. The infringing installations are required to be relocated as per the approved plan and scheme.  

 A preliminary and tentative list of such infringements is furnished as under: 

LT and HT line infringement 

Infring. no. Rly Km Name of Location Infringement detail 

HT/LT-1  

Panvel city 

JNPT 69 Usrali HT Infringement (MSEDCL) 

HT/LT-2  

Panvel –II SO 

69...81 Usrali-Barwai HT Infringement (MSEDCL) 

 70…81 Usrali-Barwai LT Infringement (MSEDCL) 

HT/LT3  

Khalapur SO 

83…90 Nadhal- Bhilvale HT Infringement (MSEDCL) 

83….86 Nadhal-Chowk LT Infringement (MSEDCL) 

HT/LT-4  

Karjat SO 

Karjat BUD Road to 98 Deulwadi – Mudre Budruk HT Infringement (MSEDCL) 

Right side towards Badlapur road Vanjhale LT Infringement (MSEDCL) 

 The above list is preliminary and tentative. The successful tenderer shall identify all electrical infringements. The infringements and the relocation 

scheme shall be prepared and approval of stake holders shall be taken. Necessary coordination with the respective agency shall be done by the successful 

tenderer. MRVC officials shall extend necessary help in this exercise. Deposition of statutory charges to MSEDCL or respective agencies for supervision would 

be done by MRVC. However, co-ordination, follow up, filling up the necessary forms, complete the formalities, execution work of relocation/removal of 

complete infringement as per stake holders specification and requirement under the supervision/ inspection of MSEDCL stake holders shall be responsibility of 

the successful tenderer. The area wise infringement plan and scheme shall be prepared   for the approval of MRVC in coordination with MSEDCL/ Rly/ stake 

holder. 

The successful tenderer shall also carry other electrical works, if any, in connection with the work of removal of infringement for the work of quadrupling  

 The work shall be executed as per the GCC, SCC, technical specifications and explanatory notes as per the tender document.   

 

BRIEF INTRODUCTION OF S&T WORKS:- 

The scope of the work is "Shifting of existing cables/ location boxes/ signals/ Emergency Sockets in Panvel-Karjat section which may infringe due to the Engg. 

Work mentioned in the subject work. 
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Appendix 2 

Tables of Adjustment Data 

(Cl. 13.8 of GCC) 

 

Table 1: Coefficients governing the adjustment for changes in cost 

 

S. No. Coefficients Name Symbol Schedules (Reference Number) 

[Description of each schedule is given below] 

 

   A B C - I C - II C-III 

1. Fixed a 15 15 15 15 15 

2. Labour [L] b 20 30 30 35 20 

3. Steel [S] c 10 20 10 - 10 

4. Cement [C] d 10 - - - - 

5. Plant & Equipment 

spares [E] 

e 10 - 20 15 20 

6. Diesel [D] f 10 5 5 15 10 

7. Bitumen [B] g - - - - - 

8. Others[O] h 25 10 20 20 25 

9. Copper [Cu] i - 5 - - - 

10. Aluminium [A] j - 15 - - - 

 Total   100% 100% 100% 100% 

 

100% 

 

 

                         BOQ Schedules 

A : Civil Engineering Works  - Schedule A-1 to A-6 & Schedule B of Part A of BOQ 

B : Electrical – General Service Works  - Part B of BOQ 

C-I : Signalling Material Supply  - Schedule C of Part C of BOQ 

C-II : Signalling – Execution  - Schedule D of Part C of BOQ 

C-III : Telecommunication  - Schedule A & B of Part C of BOQ 
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Table 2: Cost Indices and Reference Prices (applicable for specific items) for adjustment in contract prices [as per GCC 13.8]. 

WPI with base 2011-2012 = 100 on the Base Date  

Base Date = 28 Days prior to Deadline for submission of bids 

S. 

No. 

Cost Element Symbol Indices or Cost on the Base Date Index for adjustment Sources of Index 

[1] [2] [3] [4] [5] [6] 

1. Fixed a    

2. Labour b Lo- all India average Consumer Price 

Index(CPI) Number for Industrial 

Workers for Mumbai  centre1 (Base 2001 

= 100) on the base date. 

Ln-CPI on the date which is 28 days 

prior to the last measurement date for 

that interim payment certificate.  

Labour Bureau, Ministry of Labour and 

Employment, Government of India. 

http://labourbureaunew.gov.in/LBO_in

dnum.htm  

3. Steel c So – Whole-sale Price Index (WPI) for 

Steel [Mild Steel Long Products] 

Sn-WPI on the date which is 28 days 

prior to the last measurement date for 

that interim payment certificate 

Economic Advisor, Ministry of 

Commerce and Industry, Government 

of India. 

 http://eaindustry.nic.in/home.asp 

4. Cement d Co-WPI for Ordinary Portland Cement Cn-WPI on the date which is 28 days 

prior to the last measurement date for 

that interim payment certificate 

Economic Advisor, Ministry of 

Commerce and Industry, Government 

of India 

http://eaindustry.nic.in/home.asp 

5. Plant & 

Equipment 

spares 

e Eo-WPI for  Manufacture of machinery 

for mining, quarrying and construction 

En – WPI on the date which is 28 days 

prior to the last measurement date for 

that interim payment certificate 

Economic Advisor, Ministry of 

Commerce and Industry, Government 

of India 

http://eaindustry.nic.in/home.asp 

6. Diesel2 f Do-Unit Cost from  the identified depot 

on the base date 

Dn-Unit Cost on the date which is 28 

days prior to the last measurement 

date for that interim payment 

certificate 

From the Indian Oil Corporation (IOC) 

Depot at  Mumbai  Depot. 

https://www.iocl.com/Product_Previou

sPrice/DieselPreviousPriceDynamic.as

px  

7. Bitumen3 g Bo-Unit Cost from the identified refinery 

on the base date 

Bn- Cost per unit quantity on the date 

which is 28 days prior to the last 

measurement date for that interim 

payment certificate 

From IOC Refinery at Mumbai 

https://www.iocl.com/Products/Bitume

n.aspx 

 

8. Others h Oo- All India Wholesale Price 

Index(WPI) for all commodities  

On- All India WPI for all commodities 

on the date which is 28 days prior to 

Economic Advisor, Ministry of 

Commerce and Industry, Government 

                                                 
1 The Centre to be specified should be the relevant one for which CPI is published by the Labour Bureau. 
2 The PCC specifies the identified depot for the rate of diesel for the base date and the applicable date for price adjustment. 
3 The PCC specifies the identified refinery for the rate of Bitumen for the base date and the applicable date price adjustment. 

http://labourbureaunew.gov.in/LBO_indnum.htm
http://labourbureaunew.gov.in/LBO_indnum.htm
http://eaindustry.nic.in/home.asp
http://eaindustry.nic.in/home.asp
http://eaindustry.nic.in/home.asp
https://www.iocl.com/Product_PreviousPrice/DieselPreviousPriceDynamic.aspx
https://www.iocl.com/Product_PreviousPrice/DieselPreviousPriceDynamic.aspx
https://www.iocl.com/Product_PreviousPrice/DieselPreviousPriceDynamic.aspx
https://www.iocl.com/Products/Bitumen.aspx
https://www.iocl.com/Products/Bitumen.aspx
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S. 

No. 

Cost Element Symbol Indices or Cost on the Base Date Index for adjustment Sources of Index 

the last measurement date for that 

interim payment certificate 

of India 

http://eaindustry.nic.in/home.asp 

9 Copper i Cuo- IEEMA copper wire rod prices for 

manufacturing Insulated cable 

Cun- IEEMA copper wire rod prices 

for manufacturing of Insulated cable 

one month prior to the last 

measurement date for that interim 

payment certificate 

Indian Electrical & Electronics 

manufacturing association (IEEMA) 

https://www.ieema.org 

10 Aluminium j Ao- IEEMA LME average settlement 

price for ingots for manufacturing 

Insulated cable 

An- IEEMA LME average settlement 

price for ingots for manufacturing 

Insulated cable  one month prior to the 

last measurement date for that interim 

payment certificate 

Indian Electrical & Electronics 

manufacturing association (IEEMA) 

https://www.ieema.org 

IPC – Interim Payment Certificate 

 

 

http://eaindustry.nic.in/home.asp
https://www.ieema.org/
https://www.ieema.org/
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STANDING INDEMNITY BOND FOR ON ACCOUNT PAYMENTS/ PAYMENTS 

(On paper of requisite stamp value) 

 We,  M/s. ……………………………do hereby undertake to hold at our stores Depot(s)/ sub Depot(s) worksite at/between …………….. for and on  

behalf of the President of India acting in the premises through the Chief Electrical Engineer (Project), MRVC, Mumbai  (hereinafter referred to as employer) all 

materials for which ‘On Account payments/’Payments have been made to us against the Contract  

…………………………………………………………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………………………… 

…………………..vide letter of Acceptance No. ….…………………. dated ……..……or contract agreement No. …………………………………. 

………………… Dated ………… and also materials handed over to us by the employer for the purpose of execution of the said Contract, until such time the 

materials are duly erected or otherwise handed over to him. 
 We shall be entirely responsible for the safe custody and protection of the said materials against all risk till they are duly delivered as erected equipment to the 

employer or as he may direct otherwise and shall indemnify the employer against any loss, damage or deterioration whatsoever in respect of the said materials while in 

our possession and against disposal of surplus materials.  The said materials shall at all times be open to inspection by any officer authorized by the Chief Electrical 

Engineer (Project), Mumbai Railway Vikas Corp. Ltd. Mumbai. 

 Should any loss, damage or deterioration of materials occur or surplus materials disposed off and refund becomes due, the employer shall be entitled to 

recover from us the full cost as per price included in Schedule (BOQ) to the Contract and also compensation for such loss or damage if any along with the 

amount to be refunded without prejudice to any other remedies available to him by deduction from any sum due or any sum which at any time hereafter 

becomes due to us under the said or any other Contract. 

 Dated this  ………………..day of ………… 

         For and behalf of 

Signature of witness 

Name of witness in Block Letters 

Address. 

 


	tech_prebid_471852
	AddendumPNVL-KJT



