DESIGN, MANUFACTURE, SUPPLY, INSTALLATION, INTEGRATION, TESTING AND COMMISSIONING OF 220 kV RECEIVING SUBSTATION INCLUDING 220 kV, 33kV & 25kV CABLING WORK, COMPLETE 25kV OVERHEAD CATENARY SYSTEM ALONGWITH SWITCHING STATION, 33KV AUXILIARY
POWER DISTRIBUTION SYSTEM INCLUDING 33/0.415 kV AUXILIARY SUB-STATION (ASS) AND COMPLETE SCADA SYSTEM, ELECTRICAL AND MECHANICAL WORKS, LIFT & ESCALATOR WORKS FOR PART OF MAIN LINE, STATIONS & KASHELI DEPOT OF MUMBAI METRO RAIL LINE 5 PROJECT
OF MMRDA INCLUDING 5 YEARS OF COMPREHENSIVE MAINTENANCE AFTER 2 YEARS OF DEFECT LIABILITY AND MAINTENANCE PERIOD

Note: The following further inputs/clarifications are provided to the Bidders based on the Employer's review of various provisions of the tender d and other iderations for better understanding of the Bidders of various requirements to enhance their participation in the
Tender
SN Part No. Section Clause No. and Page No. | Existing Provision (As per issued tender d ludi ddedumd issued) Issue For Consideration (FAQ) Furt.her mput's.from MMRDA/
Final Provision Response
Part |

1 Evaluation and Qualification Criteria Evaluation and Qualification Criteria Refer Addendum No. 2
*Similar work: Similar works for this contract shall be the work of Supply, Installation, Testing and
Commissioning of E&M works of Metro Station / Mass Rapid Transit System/ Railway Stations / Airport /
Commercial Buildings / Official Buildings / Hospital Buildings / Industrial Establishments. Such E &M work
can be part of a larger contract. E&M works shall be defined as work containing electrification, Fire
suppression & Detection and VAC components.
Construction Experience in Key Activities: For the Above or other contracts executed during the period
stipulated in 2.4.1, a minimum construction experience is required in the following key activities
Supply, Installation, Testing and Commissioning of “ Similar Works “ of
At least three ( 3 ) Elevated Metro Stations or one underground Metro Station.

OR

One ( 1) Railway Workshop or One ( 1) Metro Depot
OR
Large multistorey building such as Airport, Hospital, Hotel, IT Park, Commercial Mall, any Industrial
Project, Factory etc. with minimum transformer rating of 2000 KVA and above capacity.

2 Part -1 Section 3 EQC Clasue - 4.1, Pg-11 General Experience - "Lead Member should meet requirement" General Experience - Refer Addendum No. 2

Annexure 1.3 "Any one partner Must meet requirement"
Part |
3 Part-1 Section 3 EQC Clasue - 4.2A, Pg-13 (i) Specific Experience in Key activities — Supply, installation and (i) Specific Experience in Key activities — Supply, installation and commissioning Refer Addendum No. 2
Annexure 1.3 commissioning'Lead Member should meet requirement" "Any one partner Must meet requirement"
Part |
4 Addendum 1 [Annexure - 1.3 3. Financial Eligibility The net worth of the bidder should be at least INR 56.9 Crore in last audited Before Issuance of Addendum -1: Refer Addendum No. 2

Part-1

Criteria:
3.4 Net Worth

financial year.

The required Net Worth was INR 56.9 Crores and the Estimated Cost of Works was INR 543 Crores.

Post Issuance of Addendum-1:
The revised Estimated Cost of Works is INR 428.3 Crores, which is significant reduction on account of
Scope Reduction.

In view of the above we would request you to kindly reduce the requirement of the Net Worth in line with
Revised Estimated Cost of Works and amend it to around INR 40 Crores.
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Note: The following further inputs/clarifications are provided to the Bidders based on the Employer's review of various provisions of the tender d and other iderations for better understanding of the Bidders of various requirements to enhance their participation in the
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SN Part No. Section Clause No. and Page No. | Existing Provision (As per issued tender d ludi ddedumd issued) Issue For Consideration (FAQ) Furt.her mput's.from MMRDA/
Final Provision Response
5 Addendum 1 [Annexure - 1.3 4.2 A (i) Specific Bidder shall have satisfactorily completed OHE work for 25KV and We understand that the required experience is to ascertain whether the bidder has the competency to Refer Addendum No. 2
Part- | Experience in Key above for the Traction Power Supply for Metro Rail/ Suburban Rail/ execute the 25kV Traction Power Supply works for the given project.
activities — Supply, Mainline Railway / Railway Electrification / Power infrastructure Project during | We would like to apprise you of the situation that within last 7 years, there were very limited 25kV Metro
installation and last Seven (7) years from the date of submission of bid Rail Projects. We have either successfully commissioned projects falling out of last 7 years or ongoing
commissioning projects which are yet to commissioned. We would like to confirm that we have required competency to
execute the 25kV Traction Power Supply Project.
In view of the above, we would request you to kindly remove the "during last Seven (7) years from the
date of submission of bid" and amend it to "last Ten (10) {7 years from the date of submission of bid".
Also, referring to the CONTRACT NO. CA-232 issued by MMRDA has asked bidders to provide Specific
Experience falling within last 10 years (please refer to the attached Annexure-1.3 for your quick
reference). Therefore, request you to kindly amend the requirement here in this tender as well.
6 Addendum 1 [Annexure 1.9 Price Schedule- A Cost Centers and Limits (Total Design Build Cost) - Cost Centres | The Payment % defined in the Indicative Payment Schedule does not fully correlate with the Cost Centre | Tender Condition Shall Prevail
Section 4C :S1, 52,53, 54, S5, S6, 57, S8, S9 percentage defined under Price Schedule A.
Pricing Document & For example:
& Appendix 1 - INDICATIVE PAYMENT SCHEDULE Cost Centre S3 is defined with maximum allowed weightage as 46%, which is only Supply of PST items.
Annexure 3.1 However, the corresponding payment % defined in the indicative payment schedule for PST is 100%, with
Appendix 3 breakup of 100% with Supply, Installation, Testing & Commissioning.
Indicative
Payment Request you to kindly revisit the referred documents and provide necessary clarifications.
Schedule
7 Addendum 1 [Annexure 1.9 Price Schedule B1: PRICE SCHEDULE B1: Preventive Maintenance during DLMP (24 months), The explanation for filling the price schedule B1 is provided to fill in prices for DLP-24 months and CMP-60 |Tender Condition Shall Prevail
Section 4C Maintenance Services Comprehensive MAINTENANCE SERVICE (60 Months), and Hand-back months. However, the Price Schedule B1 table requires Bidders to fill price Monthly and Quarterly.
Pricing Document requirements.
Request you to kindly clarify the price to be filled in the column labelled as Quarterly.
8 Addendum 1 [Annexure 1.2 We understand that a contractual (i.e. unincorporated) JV is permitted under the revised Joint Bidding Tender Condition Shall Prevail
Form 1.2 A Joint Agreement. Kindly confirm our understanding.
Bidding
Agreement
9 Addendum 1 You would appreciate the fact that the Addendum 1 issued has majorly redefined the Contract. Also, it Refer Latest Corrigendum No.
constitutes of huge documents which shall requirement some more time for study. Request you to kindly |7
extend the bid due date by minimum 6 weeks.
10 Part| SECTION 4A Tender Forms (TFQ) for | Collateral Warranty ofCritical equipmentwith proven experience We understood that Collateral Warranty of Critical equipment with proven experience to be provided Tender Condition Shall Prevail
Qualification. from OEM after issue of LOA. Kindly confirm.
11 Part| SECTION 4A Tender Forms (TFQ) for  |Collateral warranty from design consultant We understood that Collateral warranty from design consultant after issue of LOA.Kindly confirm Tender Condition Shall Prevail
Qualification
12 Section-2 Tender Data Sheet (TDS) |Tender Security In case of joint venture, Request you to Kindly allow to us to submit the Tender Security shall be in the Tender Condition Shall Prevail

name of individual members.
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13 Part| Section Form 14 : * Note: Please confirm whether each JV partner shall be jointly and severally liable for the entire scope of [Tender Condition Shall Prevail
4B Form of Bid If the Tenderer comprises a partnership, joint venture: work put to tender OR only for the portion of work undertaken by the JV partner ?
(b) The liability of each member under the Tender, and under any contract
formed upon its acceptance, will be
joint and several.
14 Part I Now |[Section 4C Price Schedule D : BOQ |PDF and Signed copies WLC Excel sheet has to be attached in Price Please confirm. Whether detailed BOQ giving item description/ Quantity / Unit Rate (for supply, |Tender Condition Shall Prevail
Addendum_||Now 4C ( R) Excel Sheet Schedule D of Price installation, Testing & Commissioning, Misc. & DLMP Support)/ Amount / GST etc. has to be
_Part_lll |Annexure 1.9 Document submitted?
Section 4C
15 Part| Section 4C (R): COST CENTRE S4 Manufacture and Supply of Materials for 06 Stations and Depot Building E&M We presume supply of UPS with battery back-up system for 6 Stations, is not covered under the Eand M |Tender Condition Shall Prevail
Now Pricing Document [S4.1 works scope of this tender. Please confirm.
Addendum_|_| Page 37 of 73
Part_lll
16 Kindly confirm about the revised tender cost of this project as revised EMD amount is reflected in [Tender Condition Shall Prevail
corrigendum dated 19/07/2024
17 Section-2 Tender Data Sheet (TDS) |Tender Security In case of joint venture, Request you to Kindly allow to us to submit the Tender Security shall be in the Tender Condition Shall Prevail
name of individual
members.
18 Section 1A - Estimate Price Kindly confirm about the revised tender cost of this project as revised EMD amount is reflected in Tender Condition Shall Prevail
corrigendum dated
19/07/2024
19 Part| SECTION 4A Tender Forms (TFQ) for  [Form 5.2A Memorandum of Understanding with OEM Request you to Kindly allow to us to submit the Memorandum of Understanding with OEM after issue of |Tender Condition Shall Prevail
Qualification. LOA.
20 Part| SECTION 4A Tender Forms (TFQ) for  |Form 5.1 and Form 5.2 undertaking to provide collateral Request you to Kindly allow to us to submit the Form 5.1 and Form 5.2 undertaking to provide collateral ~ [Tender Condition Shall Prevail
Qualification. warranties warranties from OEM
after issue of LOA.
21 Section Form 14 : Form of Bid If the Tenderer comprises a partnership, joint venture: Please confirm whether each JV partner shall be jointly and severally liable for the entire scope of work Tender Condition Shall Prevail
4B (b) The liability of each member under the Tender, and under any contract put to tender OR
formed upon its acceptance, will be only for the portion of work undertaken by the JV partner ?
joint and several.
22 Section 4C (R Pricing Document (COST [Manufacture and Supply of Materials for 06 Stations and Depot Building E&M We presume supply of UPS with battery back-up system for 6 Stations, is not covered under the Eand M |Tender Condition Shall Prevail
CENTRE S4 works scope of this tender. Please confirm.
S4.1 - Page 37 of 73
23 Section Now PDF and Signed copies WLC Excel sheet has to be attached in Price Schedule D of |Please confirm. Whether detailed BOQ giving item description/ Quantity / Unit Rate (for supply, Tender Condition Shall Prevail
4c 4C (R) Annexure 1.9 Price installation, Testing & Commissioning, Misc. & DLMP Support)/ Amount / GST etc. has to be submitted?
Section 4C Document
24 Section-2 Tender Data Sheet (TDS) |Receive of payments from MMRDA on behalf of any or all partners of the joint In case of joint venture, Request you to Kindly allow to us to receive the payment from MMRDA on joint |Tender Condition Shall Prevail
ITT4.1 venture. venture Bank account.
25 Annexure — The Original Equipment Manufacturer acknowledges that it has a duty of  [The Original Equipment Manufacturer acknowledges that it has a duty of care to the Contractor Tender Condition Shall Prevail
1.8 Form 5.2 Recitals:© |[care to the Employer, notwithstanding the Contractor’s design obligations of the Employer notwithstanding the Contractor’s design obligations pursuant to the Main
pursuant to the Main Contract and has agreed to enter into this Deed for [Contract and has agreed to enter into this Deed for the benefit of the Employer and its successors in title
the benefit of the Employer and its successors in title and assigns as provided for [and assigns as provided for in the Main Contract.
in the Main Contract
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26 Operative Provisions The Original Equipment Manufacturer warrants and undertakes to the The Original Equipment Manufacturer warrants and undertakes to the Contractor of the Employer  |Tender Condition Shall Prevail
A.(i) Levels of skill Employer that it has exercised and will continue to exercise all necessary |[that it has exercised and will continue to exercise all necessary skill, care and  diligence in designing,
required. skill, care and diligence in designing, supplying, installing and supplying, installing and implementing / commissioning of “ " (For
implementing/commissioning of “ ” (For Equipment listed in Sr 5.2 Section 3 Qualification Criteria) pursuant to the Tender Submission
Equipment listed in Sr 5.2 Section 3 Qualification Criteria) pursuant and the Main Contract in accordance with the terms of the Main Contract and without prejudice
to the Tender Submission and the Main Contract in accordance with the to the generality of the foregoing will devote all necessary resources to the performance of those
terms of the Main Contract and without prejudice to the generality of [services for the DLMP of 2 years and Comprehensive Maintenance for 5 years
the foregoing will devote all necessary resources to the performance of those
services for the DLMP of 2 years
and Comprehensive Maintenance for 5years
27 Operative Provisions B. INDEMNITY Subject always to the provisions of Clauses B (ii) and B (iii) hereof, the Original Equipment Tender Condition Shall Prevail
B. (i) (i) Subject always to the provisions of Clauses B (ii) and B (iii) hereof, the  |Manufacturer shall indemnify and keep indemnified the Contractor of the Employer against
Original Equipment Manufacturer shall indemnify and keep indemnified the y—e ge,—k = ' -y g d-of any-b h-of this—Deed-w! H
Employer against any damage, loss or expense incurred by it in consequence |bility-ef-theOriginal-Equip +Manufact to-the € fthe-Employeristimited-t
and of any breach of this Deed proportion of costs and fees limited to the scope of OEM only.
28 Operative Provisions The Original Equipment Manufacturer liability is limited to that The Original Equipment Manufacturer liability Tender Condition Shall Prevail
B. (iii) proportion of the costs and fees referred to in Clause B(i) which it would limited-to-that-proporti f-th t df £ d—to-in—cl B{i}-which—it ld—be—just
be just and equitable to require it to pay having regard to the extent of its d—equitable—t = it-to-pay-h: g d-to-th tentofit ponsibil d-on-the-b;
responsibility for same and on the basis that the Contractor and each of the that-the-C d h-of-the—oth fant gaged-by-the-€
other consultants engaged by the Contractor in connection with the Works ith-the-Werks-shal-be-é Ho-h P ded-{whett tthey-shath-h, o } }
shall be deemed to have provided (whether or not they shall have done so) d king t } than-this—¢l pect-of-th fth
contractual undertakings onterms no less onerous than this Clause in ith—the—Werk d—shall-be-d d—to—h paid—{wheth t—th hat-h, ¢
respect of the performance of their services in connection with the Works Fsuch-prop hich-it ld-bejust-and itable-forthem-to-have-to-pay-h gregard-to-the-ext
and shall be deemed to have paid (whether or not they shall have done so) |nrtef—th P bility—to-the-C limited-to-p: 2 2 e Himited—to—th
such proportion which it would be just and equitable for them to have to pay pe-of OEML
having regard to the extent of their responsibility.
29 Clause (4) 4) (OEM) undertakes 4) (OEM) undertakes Tender Condition Shall Prevail

that the technology being offered conform to all technical specification
requirement set forth in the tender and further agree to abide by with the
execution schedule agreed by the (Bidder).

that the technology being offered conform to all technical specification requirement set forth in the
tender and further agree to abide by with the execution schedule agreed by the (Bidder and OEM).
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30 Clause (5) 5) The scope of either parties is as under... (Bidder) 5) The scope of either parties is asunder... (Bidder) Tender Condition Shall Prevail
shall be responsible for and shall be responsible for and
.................. (OEM) shall be........... ....(OEM) shall be responsible for Design, Manufacture, Supply, Supervision of Testing and
Commissioning _of OEM equipment.
31 Section-2: Tender Data Sheet (TDS) | Tender Security In case of joint venture, Request you to Kindly allow to us to submit the Tender Security shall be in the Tender Condition Shall Prevail
name of
individual members.
32 Section 1A - Section 1A - Estimate Price Kindly confirm about the revised tender cost of this project as revised EMD amount is reflected in Tender Condition Shall Prevail
corrigendum dated
19/07/2024
33 Section (Form 14 : Form of Bid  [If the Tenderer comprises a partnership, joint venture: Please confirm whether each JV partner shall be jointly and severally liable for the entire scope of work Tender Condition Shall Prevail
4B (b) The liability of each member under the Tender, and under any contract put to tender OR
formed upon its acceptance, will be only for the portion of work undertaken by the JV partner ?
joint and several.
34 Section 4C (R): Pricing Document Manufacture and Supply of Materials for 06 Stations and Depot Building E&M We presume supply of UPS with battery back-up system for 6 Stations, is not covered under the Eand M |Tender Condition Shall Prevail
(COST CENTRE S4 works scope of this tender. Please confirm.
S4.1- Page 37 of 73
35 Section 4C PDF and Signed copies WLC Excel sheet has to be attached in Price Schedule D of |Please confirm. Whether detailed BOQ giving item description/ Quantity / Unit Rate (for supply, Tender Condition Shall Prevail
Now Price Document installation, Testing & Commissioning, Misc. & DLMP Support)/ Amount
4C (R) Annexure 1.9 / GST etc. has to be submitted?
Section 4C
36 Section-2: Tender Data Sheet (TDS) |Receive of payments from MMRDA on behalf of any or all partners of the joint In case of joint venture, Request you to Kindly allow to us to receive the payment from MMRDA on joint |Tender Condition Shall Prevail
ITT4.1 venture. venture Bank account.
37 Part |- SECTION 4A Tender Forms (TFQ) for [Form 5.2 undertaking to provide collateral warranties We kindly request toamend the clauseas follow: The bidder shall be submitted manufactures Tender Condition Shall Prevail
Qualification. authorization letter from Original equipment manufacturer (OEM).Format of manufactures authorization
38 Part| SECTION 4A Tender Forms (TFQ) for |Form 5.2A Memorandum of Understanding with OEM is enclosed as annexure-A Tender Condition Shall Prevail

Qualification.
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Part Il

39 Part-Il Section-6B Annexure-Vendor list Vendor Request you to Kindly allow to us to RDSO approved vendor for the supply of contact & catenary wires in  [Tender Condition Shall Prevail.

MMRDA Metro Project. Kindly refer the 14.11
Annexure-11.

40 Part-Il Clarify the exact Scope of Work of Civil Contractor a)Scope of Work of Civil Contractor. Tender Condition Shall Prevail.
b)Whether the entire land development and construction of Boundary / retaining wall is in a scope of civil |Kindly refer the 14.2
contractor. Kindly confirm. Annexure-2.
¢)Who will construct the cable trenches in the depot area.Kindly confirm. c) Kindly refer section 6J2
d)Please provide Final Layout of Depot area. interface matrix b/w PST &
e)Please provide Contour Map of land where the RSS & ASS to be constructed. Civil.
f)What are the level of existing ground considered and FRL/ finished Ground level to be developed in the |e & i) Kindly refer Section 6A
depot area. clause-1.13.
g)ls there is any compulsion for the type of foundation to be constructed (Pile foundation/ Open j) Refer Section-6 Part-Il: C1
foundation). Kindly confirm. clause-2.1.B.
h)Fencing to the allotted area for the RSS/ ASS will be done by OHE & E&M contractor or it will be done by
civil contractor. Kindlyconfirm.
i)Kindly provide the Geo _coordinates of location of Transmission line towers to be erected.
j)Area lighting of Depot area is in the scope of Civil contractor or OHE contractor. Kindly confirm

41 Part Il SECTION 6F Drg No. MMRDA-CA126- |BOQ Item No. E.1.1 Please confirm, whether, Tender Condition Shall Prevail.

(v) Stations E&M |L5-STN-EL-SCH-TD-300  |Main Distribution Panel (MDP). a) Only Incoming feeder is to be provided with switchgear?
Drawings Sheet 10 of 18 Schematic Diagram shows Incomer No. 3 for receiving Solar Power Supply. b) We presume Solar Power System, Net-Metering is not covered under the scope of this tender. Please

Dwg_2 Eand M
Srvices

confirm




DESIGN, MANUFACTURE, SUPPLY, INSTALLATION, INTEGRATION, TESTING AND COMMISSIONING OF 220 kV RECEIVING SUBSTATION INCLUDING 220 kV, 33kV & 25kV CABLING WORK, COMPLETE 25kV OVERHEAD CATENARY SYSTEM ALONGWITH SWITCHING STATION, 33KV AUXILIARY
POWER DISTRIBUTION SYSTEM INCLUDING 33/0.415 kV AUXILIARY SUB-STATION (ASS) AND COMPLETE SCADA SYSTEM, ELECTRICAL AND MECHANICAL WORKS, LIFT & ESCALATOR WORKS FOR PART OF MAIN LINE, STATIONS & KASHELI DEPOT OF MUMBAI METRO RAIL LINE 5 PROJECT
OF MMRDA INCLUDING 5 YEARS OF COMPREHENSIVE MAINTENANCE AFTER 2 YEARS OF DEFECT LIABILITY AND MAINTENANCE PERIOD

Note: The following further inputs/clarifications are provided to the Bidders based on the Employer's review of various provisions of the tender d and other iderations for better understanding of the Bidders of various requirements to enhance their participation in the
Tender
SN Part No. Section Clause No. and Page No. | Existing Provision (As per issued tender d ludi ddedumd issued) Issue For Consideration (FAQ) Furt.her mput's.from MMRDA/
Final Provision Response
42 part-Il Addendum-1- General introduction - . Bidder understanding for Station: Tender Condition Shall Prevail.
Page 14/26- . For Pamting ok e o e, o STTC works o us and e g syslem Psce e Puny haise g e opin From the highlited point no.3 & as per annexure 2.12 indicative requirements we presume that E&M
Sl.no6C3.2 \altes, Flometers ec [onN)areinmeS:mmE&M Contrachor :es‘gnQIP‘ummgsﬁ'_emofmonmlalsobeundemimmmc‘ﬁ contractor scope for plumbing & drainage works (SITC) for stations is limited to pump house(Inside) only.
g, *Based on amended clause for stations only plumbing system design is under E&M contractor scope
4.F0!39mlPHmeinWITHGHOIIde'JlESOCDeDfm&CUﬂm. ,sup.pl'y & installation works in stations out side of pump house for plumbing & drainage is under scope
of civil contractor.
*No sewerage system for stations is under E&M contractor’s scope.
Please confirm.
43 Bidder understanding for Depot: Tender Condition Shall Prevail.
From the highlited point no.4 we presume that plumbing ,drainageand sewerage system for depot is not
under this contract
Please confirm.
a4 Part-Il Section 6B Chapter 14, Annexure — |Land Development work in Receiving Sub-station (RSS) We understood that Land Development work at Receiving Sub- station (RSS) is in scope of civil contractor |Tender Condition Shall Prevail.
2: Civil work for RSS appointed by MMRDA for Depot work & excluding from Power Supply system. Kindly Kindly refer the 14.2
confirm. Annexure-2.
45 Part-Il - Section 6B - Chapter 14, Annexure — [Land Development work in Receiving Sub-station (RSS) We understood that Land Development work at Receiving Sub-station (RSS) is in scope of civil contractor |Tender Condition Shall Prevail.
2: Civil work for RSS appointed by MMRDA for Depot work & excluding from Power Supply Kindly refer the 14.2
system. Kindly confirm. Annexure-2.
46 SECTION 6F BOQ Item No. E.1.1 Please confirm, whether, Tender Condition Shall Prevail.
(v) Stations E&M Main Distribution Panel (MDP). Schematic Diagram shows Incomer No. 3 for a) Only Incoming feeder is to be provided with switchgear?
Drawings Dwg_2_E and |receiving Solar Power Supply. b) We presume Solar Power System, Net-Metering is not covered under the scope of this tender. Please
M Srvices confirm
a7 Clarify the environmental, forest and CRZ permission for erection of tower of We envisaged that the environmental, forest and CRZ permission for erection of tower of LILO line for RSS |Tender Condition Shall Prevail.

LILO line

is taken by MMRDA, and it is not in the scope of bidder.
Kindly confirm the same

Kindly refer Section 6B: Part-Il
Clause-2.10(16)




DESIGN, MANUFACTURE, SUPPLY, INSTALLATION, INTEGRATION, TESTING AND COMMISSIONING OF 220 kV RECEIVING SUBSTATION INCLUDING 220 kV, 33kV & 25kV CABLING WORK, COMPLETE 25kV OVERHEAD CATENARY SYSTEM ALONGWITH SWITCHING STATION, 33KV AUXILIARY
POWER DISTRIBUTION SYSTEM INCLUDING 33/0.415 kV AUXILIARY SUB-STATION (ASS) AND COMPLETE SCADA SYSTEM, ELECTRICAL AND MECHANICAL WORKS, LIFT & ESCALATOR WORKS FOR PART OF MAIN LINE, STATIONS & KASHELI DEPOT OF MUMBAI METRO RAIL LINE 5 PROJECT
OF MMRDA INCLUDING 5 YEARS OF COMPREHENSIVE MAINTENANCE AFTER 2 YEARS OF DEFECT LIABILITY AND MAINTENANCE PERIOD

Note: The following further inputs/clarifications are provided to the Bidders based on the Employer's review of various provisions of the tender d and other iderations for better understanding of the Bidders of various requirements to enhance their participation in the
Tender
SN Part No. Section Clause No. and Page No. | Existing Provision (As per issued tender d ludi ddedumd issued) Issue For Consideration (FAQ) Furt.her mput's.from MMRDA/
Final Provision Response
Part Il
48 Addendum 1 [Addendum 1 - 12A Entire GCC & PCC All references made to Asset Replacement / Asset Replacement Fund / Asset We understand that the cost towards any Asset Replacement (if any) during the Comprehensive Tender Condition Shall Prevail
Part Ill Replacement Schedule / Asset Replacement Expenditure are not applicable for |Maintenance Period after completion of DLP will be borne by Employer and the respective item will be
Section 8 - this Contract as there is no requirement of Asset Replacement in the contract issued to the Contractor on Free Basis for replacement. Kindly Confirm.
Particular
Conditions of
Contract (PCC)
PART B - SPECIAL
PROVISIONS
49 Addendum 1 [Addendum 1 of |Sr. No. 26A Price Adjustment for PST and E&M As the Asset Replacement has been removed from revised scope of works. In such scenario the price Tender Condition Shall Prevail
Part Ill Appendix 2 - Price escalation during CMP period shall be largely based on labour and fuel component. Therefore, we request
Adjustment 1.2 For CMP Payment you to kindly amend the weightage of the Coefficients referred in the Price Adjustment Formula as below.
P1=Po x [a + b(L1/Lo) + d(C1/Co) + e(A1/Ao)+ f(F1/Fo)] - Po a-0300.15
b-06:450.75
d - 630 Nil
e - 810 Nil
f- 8650.10
50 Addendum 1 As the Asset Replacement has been removed from revised scope of works. In such scenario the price escalation Tender Condition Shall Prevail
during CMP period shall be largely based on labour and fuel component. Therefore, we request you to kindly
Price Adjustment for L&E amend the weightage of the Coefficients referred in the Price Adjustment Formula as below.
Addendum 1 of 15;. N;;iiBz Price a-0.15
Part I Ag}"ustmem 1.2 For CMP Payment b-0.500.75
P1=P0x[a+b (Ln/Lo) +c (Sn/So) + e (En/Eo) + f (Fn/Fo)] - PO c- 045 Nil
e- 030 Nil
f- 0.10
51 Section-8 Particular conditions of |Performance Security In case of joint venture, Request you to Kindly allow to us to submit the Performance Security shall be in  |Tender Condition Shall Prevail
Contract (PCC) the name of individual members.
52 Section-9 Appendix 4 :Key Date /  |Priority Section: E& M work completion of 6 Stations and Depot is divided between Priority Section and Balance Section Tender Condition Shall Prevail

Time Schedule Appendix
4 :Key Date / Time
Schedule
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e). E&M Works of 6 Nos Elevated Station and Priority Area of Depot like ASS, RSS,
Admin Building, Workshop, IBL, SBL and utilities for the above

f. Lifts and Escalators of 6 Nos Elevated Stations

Balance Section:

b. E&M Works of Balance of Depot

c. Lifts of Depot

having different work completion period.

Please confirm

1) Whether DLP period shall start with the completion of each section separately?
2) Can station- wise DLP will start upon its completion?




