CA-241: DESIGN, MANUFACTURE, SUPPLY, INSTALLATION, INTEGRATION, TESTING AND COMMISSIONING OF ROLLING STOCK, COMMUNICATION BASED SIGNALLING & TRAIN CONTROL, TELECOMMUNICATION,
PLATFORM SCREEN DOORS AND DEPOT MACHINERY & PLANT OF LINE 5 (Phase 1 - KAPURBAWADI - KASHELI - DHAMANKAR NAKA & Phase 2 -DHAMANKAR NAKA - BHIWANDI- KALYAN APMC) OF MUMBAI METRO RAIL
PROJECT OF MMRDA INCLUDING 5 YEARS OF COMPREHENSIVE MAINTENANCE AFTER 2 YEARS OF DEFECT LIABILITY MAINTENANCE PERIOD
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Section 3 — Evaluation and Qualification Criteria

1

Part |

Section 3 — Evaluation
and
Qualification Criteria

Addendum No. 1, Part |, Annexure 1.3
EQC

Section 3 — Evaluation and Qualification Criteria and Ammended by
Annexure 1.3 EQC of Addendum No. 1, Part I.

Annexure 1.3R EQC

Section 4A - Bidding Forms (BDF)

2 Part | Section 4-A: Bidding  |Addendum No. 1, Part |, Annexure 1.4  |Section 4A - Bidding Forms (BDF) and Ammended by Annexure 1.4
Forms (BDF) for Form 3.1 t0 3.7 Form 3.1 to 3.7 of Addendum No. 1, Part I. Annexure 1.4R Form 3.1 to 3.7
Qualification

3 Part | Section 4-A: Bidding  |Addendum No. 1, Part I, Annexure 1.9  |Section 4A - Bidding Forms (BDF) and Ammended by Annexure 1.9
Forms (BDF) for MoU for Specialised Subcontractor MoU for Specialised Subcontractor of Addendum No. 1, Part I. Annexure 1.9R MoU for Specialised Subcontractor
Qualification
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Section 8 - Particular Conditions of Contract (PCC) PART B - SPECIAL PROVISIONS

1

Addendum 01

Section 8 - Particular
Conditions of Contract
(PCC) PART B -
SPECIAL
PROVISIONS

Addendum 01
Part Il
Sr. No. 14A

All references made to Asset Replacement / Asset Replacement Fund /
Asset Replacement Schedule / Asset Replacement Expenditure are not
applicable for this Contract as there is no requirement of Asset
Replacement in the contract.

All references made to Asset Replacement / Asset Replacement Fund /
Asset Replacement Schedule / Asset Replacement Expenditure are not
applicable for this Contract as there is no mandatory requirement of Asset
Replacement in the contract. However if any assets are to be replaced
during the DLMP + CMP then the cost of these assets are deemed to
have been included in the cost of the Bid and no additional payment shall
be made to the contractor.




