

## Notice

**Name of Work:** Construction of Important bridges No. 92 & 93, Major Bridges No. 98, 99, 166 & 169, Minor Bridges No. 95, 96, 97, 100 & 101 including dismantling of existing Br. No. 166 & 169 and Earthwork for embankment from Km. 68/16 to Km. 75/24 in connection with quadrupling work of Virar – Dahanu Road section and construction of bridge No. 92 & 93 in lieu of existing bridge No. 92 & 93 with associated earthwork for proposed diverted alignment of existing tracks between Vaitarna and Sapahle station of Mumbai Division of Western Railway in State of Maharashtra.

**RFP No. MRVC/W/103**

RFP No. MRVC/W/103 due for opening on 20.03.2020 is cancelled on administrative reasons.

Fresh notification will be issued shortly.

**(Sunil Maske)**  
**Chief Project Manager – II**