## **Contracts Awarded Notice**

(Works)

Project Name: Andhra Pradesh Urban Water Supply & Septage Management

Improvement Project (APUWS&SMIP)

Country: India

Project Number: PD000079-IND

Contract Reference No: Package 2 of Phase II: Agreement No. 25/2021-22 dated

30.07.2021

Scope of Contract: Construction of Water Supply Schemes in Vishakhapatnam Circle

(from source to Elevated Service Reservoirs) including Operation

& Maintenance in 11 Municipalities

Duration of Contract: 24 months

Contract Price & Currency: INR 3,775,623,685.09<sup>1</sup> (Indian Rupee Three Thousand Seven

Hundred Seventy Five million Six Hundred Twenty Three

Thousand Six Hundred Eighty Five and Paisa Zero Nine) exclusive

of taxes.

## Awarded Bidder(s)

Name of the Firm	Address	Tender Price at	<b>Evaluated Tender</b>	Ranking
		Opening (INR)	Price (INR)	
M/s. NCC Limited,	Hyderabad – 500 081	3,775,623,685.09	3,775,623,685.09	L1
Hyderabad, Telangna,				
India				

## **Evaluated Bidder(s)**

Name of the Firm	Address	Tender Price at	<b>Evaluated Tender</b>	Ranking
		Opening (INR)	Price (INR)	
M/s. NCC Limited,	Hyderabad – 500 081	3,775,623,685.09	3,775,623,685.09	L1
Hyderabad, Telangna,				
India				
M/s. Megha Engineering &	Hyderabad – 500 037	3,877,722,014.81	3,877,722,014.81	L2
Infrastructure Ltd.,				
Hyderabad				

## **Rejected/Non-responsive Bidder(s)**

Name of the Firm	Address	Reasons for Rejection
JV of M/s. Gaja Engineering Pvt.	M/s Gaja Engineering –	Could not meet Technical Qualification
Ltd., Hyderabad and M/s Sudhakara	Hyderabad 500 032	requirements
Infratech Pvt. Ltd.	M/s. Sudhakara Infratech	
	<ul> <li>Hyderabad 500 082</li> </ul>	

<sup>&</sup>lt;sup>1</sup> The Contract amount is inclusive of O&M cost which will be borne by the government amounting to INR 353,638,869.40