



**CEYLON ELECTRICITY BOARD
SRI LANKA**

ADDENDUM 2

NOTIFICATION OF REVISION OF BID CLOSING DATE

Date:	28-07-2022
Loan No. and Title:	[Proposed AIIB Loan] Kerawalapitiya-Port 2 nd Transmission Line Project
Tender No. and Title:	CEB/GCTDLRP/2022/IOCT/KPCP/01 Procurement of Plant Design, Supply, and Installation for Construction of 220kV Underground Cable from Kerawalapitiya Switching Station to Colombo Port Grid Substation
Deadline for Submission of Bids:	17-08-2022 at 10:00 hrs (Local Time)

1. Further to the paper advertisements dated 24-03-2022 and 02-06-2022 on above project title, it is informed hereby that the bid closing date is extended by 02 month time.
2. Accordingly clause 8 of IFB is amended as follows,

8. Deliver bids:

- To the address below:
The Chairman, Standing Cabinet Appointed Procurement Committee (SCAPC),
Office of Additional General Manager (Projects), Ceylon Electricity Board,
No. 385, 4th Floor, Landmark Building, Colombo 00300, Sri Lanka.
- On or before the deadline: **17-08-2022 at 10:00 hours (Local Time)**
- Together with the bid security.

Late bids shall be rejected.

Technical bids will be publicly opened on **17-08-2022 at 10:00 hours (Local Time)** in the presence of Bidders' designated representatives at the Office of Additional General Manager (Projects), Ceylon Electricity Board, No. 385, 4th Floor, Landmark building, Colombo 00300, Sri Lanka., whereas the Financial Bids shall remain sealed and unopened and shall be placed locked. The Financial Bids of only Technically Responsive and Qualified Bidders shall be opened after Technical Bid Evaluation, whereas the Financial Bids of those Bidders whose Technical Bids are not responsive and qualified shall be returned unopened after the contract is awarded.

3. All other information in the previous advertisement / Tender Document will remain unchanged.

THE CHAIRMAN
STANDING CABINET APPOINTED PROCUREMENT COMMITTEE
MINISTRY OF POWER

ලංකා විදුලිබල මණ්ඩලය
இலங்கை மின்சார சபை
CEYLON ELECTRICITY BOARD



[Handwritten Signature]
Project Director
Greater Colombo Transmissin &
Distribution Loss Reduction Project
Ceylon Electricity Board
No. 113, 5th Lane,
Colombo - 03.